STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGCSALS | SSUED 12

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

10/ 26/ 05
04- 128474
04- NAP- 29-29. 3/ 32. 8

B I

D SUMMARY

I'N NAPA COUNTY NEAR ST HELENA FROM

YORK CREEK BRI DGE TO BALE LANE

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
10/ 27/ 05
CONTRACT CCDE 'B '
102 CONTRACT | TEMS

ROADWAY REHABI LI TATI ON

FEDERAL Al D ACST- P029- (099) E
P- P029- (099) E

RAS

CONSTRUCTI ON | NC
P O BOX 6553
NAPA CA 94581

FAX

00676166
707 258-1240

DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
FUND TOTAL HA22 4,686, 000 TOTAL NUMBER OF WORKI NG DAYS 140
ENG NEERS EST 4, 440, 209. 00 AMOUNT OVER 526, 975. 40 PERCENT OVER EST 11. 87
Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
4,967, 184. 40 7 GHI LOTTI BROS I NC 415 454-7011
00132128

525 JACOBY STREET FAX 415 454-8376
SAN RAFAEL CA 94901

5, 298, 396. 60 4 O C JONES AND SONS I NC 510 526-3424

00759729

1520 FOURTH STREET FAX 510 526- 0990
BERKELEY CA 94710

5,576, 659. 60 1 BAY CI TI ES PAVI NG AND GRADI NG 925 687- 6666
I NC 00238650
P O BOX 6227 FAX 925 687-2122
CONCORD CA 94524

5, 999, 526. 00 3 GH LOTTI CONSTRUCTI ON COVPANY 707 585-1221
I NC 00644515
246 GHI LOTTI AVENUE FAX 707 585-1601
SANTA ROSA CA 95407

6, 395, 985. 50 5 J A GONSALVES AND SON 707 258-6261



04- 128474
04- NAP- 29- 2
10/ 26/ 05

6, 420, 875. 00

6, 454, 537. 80

2

6

ARGONAUT CONSTRUCTORS

P O BOX 639
SANTA ROSA CA 95402

NORTH BAY CONSTRUCTI ON | NC

P O BOX 6004
PETALUVA CA 94952

707 542-4862
00171432
FAX 707 542-3210

707 763-2891
00357560
FAX 707 765-6417

Bl D245
PAGE 2
10/ 27/ 05



04- 128474
04- NAP- 29- 2
10/ 26/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

10/ 27/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE COVPANY
LI NCOLN CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

LANE SAFETY COVPANY
BENI Cl A CA

LI NEAR OPTI ONS
MENLO PARK CA

NI TTA CONSTRUCTI ON
LOOM S CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

VESTERN STATES SURFACI NG
MODESTO CA

ASPHALT CONCRETE DI KE

METAL BEAM GUARD RAI LI NG

TRAFFI C CONTROL

STRI PI NG

ERCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS

CRASH CUSHI ONS

CH P SEAL



04- 128474
04- NAP- 29- 2
10/ 26/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 4
10/ 27/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A B S L CONSTRUCTI ON
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

ATLAS TREE SURGERY
SANTA ROSA CA

CENTRAL FENCE
SACRAMENTO CA

LI NEAR OPTI ONS
MENLO PARK CA

NI TTA CONSTRUCTI ON
LOOM S CA

R E MAHER
AMERI CAN CANYON CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

VESTERN STATE SURFACI NG
MODESTO CA

GRI NDI NG ( PARTI AL)

ASPHALT CONCRETE DI KE

CLEARI NG ( PARTI AL)

VETAL BEAM GUARD RAI L

STRI PI NG

HYDROSEEDI NG AND ERCSI ON CONTROL

M NOR CONCRETE ( PARTI AL)

ROADSI DE SI GNS AND CONSTRUCTI ON AREA SI GNS

CRASH CUSHI ONS

ASPHALT RUBBER BI NDER AND SCREENI NGS ( PARTI AL)



04- 128474
04- NAP- 29- 2
10/ 26/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 5

10/ 27/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL FENCE
SACRAMENTO CA

LANE SAFETY COVPANY
BENI Cl A CA

LI NEAR OPTI ONS
MENLO PARK CA

R E MAHER
AVERI CAN CANYON CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

VESTERN STATES SURFACI NG
MODESTO CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI LI NG

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG

M NOR CONCRETE

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS

SCREENI NGS AND ASPHALT RUBBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A B S L CONSTRUCTI ON
HAYWARD CA

A C DI KE COVPANY
LI NCOLN CA

A E W ENG NEERI NG
SAN FRANCI SCO CA

ATLAS TREE SURGERY
SANTA RCSA CA

CONTI NUED ON NEXT PAGE

GRI NDI NG ( PARTI AL)

ASPHALT CONCRETE DI KE AND SHOULDER BACKI NG ( PARTI AL)

STORM WATER POLLUTI ON PREVENTI ON PLAN

TREE AND BRUSH REMOVAL



04- 128474
04- NAP- 29- 2

10/ 26/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 6

10/ 27/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL FENCE COVPANY
SACRAMENTO CA

CONSTRUCTI ON CONSULTI NG COVPANY
ARNCOLD CA

LANE SAFETY COVPANY
BENI Cl A CA

LI NEAR OPTI ONS
MENLO PARK CA

NI TTA CONSTRUCTI ON
LOOM S CA

SAMS EQUI PMENT SUPPLY
FRESNO CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

WESTERN STATES SURFACI NG
MODESTO CA

VESTERN STATES SURFACI NG
MODESTO CA

W NDSOR FUEL
W NDSOR CA

VETAL BEAM GUARD RAI LI NG

PROGRESS SCHEDULE

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG AND MARKI NG

ERCSI ON CONTRCL BLANKET

K RAIL (PARTIAL)

CONSTRUCTI ON AREA SI GNS, ROADSI DE SI GNS AND MARKERS

TEMPORARY CRASH CUSHI ONS

ASPHALT RUBBER BI NDER SCREENI NGS

TRAFFI C CONTROL ( PARTI AL)

ASPHALTI C EMJLSI ON



04- 128474
04- NAP- 29- 2

10/ 26/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 7
10/ 27/ 05

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL FENCE COVPANY
148 OTTO Cl RCLE
SACRAMENTO CA 95822

LI NEAR OPTI ONS
ONE KELLY COURT
MENLO PARK CA 94025

R E MAHER | NC
4545 HESS DRI VE
AVERI CAN CANYON CA 94503

WESTERN STATES SURFACI NG
P O BOX 4770
MODESTO CA 95352

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI L

STRI PI NG

PORTLAND CEMENT CONCRETE

CH P SEAL AND SCREEN NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

A DRURNCHZI
SANTA RCSA CA

ALl STO ENG NEERI NG
VWALNUT CREEK CA

ATLAS TREE SURGERY
SANTA RCSA CA

CENTRAL FENCE
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

| TEM 58

| TEMS 60 AND 65 ( PARTI AL)

| TEM 3

| TEM 45 ( PARTI AL)

I TEM5 17 AND 94 THRU 96



04- 128474 Bl D245
04- NAP- 29- 2 PAGE 8
10/ 26/ 05 10/ 27/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

LI NEAR OPTI ONS
MENLO PARK CA

NI TTA CONSTRUCTI ON
LOOM S CA

SCHOTKA CONSTRUCTI ON
AMERI CAN CANYON CA

VESTERN STATES SURFACI NG
MODESTO CA

W NDSOR FUEL
W NDSOR CA

Bl DDER | D NAME AND ADDRESS

ITEMS 9, 11, 19 THRU 25, 79 AND 97 THRU 101

| TEM 49

I TEM5 6, 33 THRU 35, 92 AND 93

| TEMS 52 AND 53

| TEM 59

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A B S L CONSTRUCTI ON
29334 PACI FI C STREET
HAYWARD CA 94544

A C DI KE COVPANY
2788 VENTURE DRI VE
LI NCOLN CA 95648

ABRASI VE BLASTI NG
5465 24TH STREET
RI VERSI DE CA 92509

ATLAS TREE SURGERY | NC
1544 LUDW G AVENUE
SANTA ROSA CA 95407

CONTI NUED ON NEXT PAGE

GRI NDI NG ( PARTI AL)

ASPHALT CONCRETE DI KE

STRI PI NG REMOVAL

TREE TRI MM NG



04- 128474
04- NAP- 29- 2
10/ 26/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 9

10/ 27/ 05
LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

BAYWOOD ENVI RONVENTAL SERVI CE
2921 SIR FRANCI S DRAKE BLVD
FAI RFAX CA 94930

CENTRAL FENCE COVPANY
148 OTTO Cl RCLE
SACRAMENTO CA 95822

CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94539

NI TTA CONSTRUCTI ON | NC
3778 DEL MAR AVENUE
LOOM S CA 95650

R E MAHER | NC
4545 HESS DRI VE
AVERI CAN CANYON CA 94503

SCHOTKA CONSTRUCTI ON | NC
5555 NAPA VALLEJO H GHWAY
AVERI CAN CANYON CA 94503

WESTERN STATES SURFACI NG | NC
P O BOX 4770
MODESTO CA 95352

STORM WATER POLLUTI ON PREVENTI ON PLAN

VETAL BEAM GUARD RAI L

STRI PI NG

ERCSI ON CONTROL

CONCRETE ( PARTI AL)

CONSTRUCTI ON AREA SI GNS

TRAFFI C CONTROL AND RUBBERI ZED ASPHALT ( PARTI AL)



04- 128474 Bl D245

04- NAP- 29- 2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 10
10/ 26/ 05 10/ 27/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 1, 000. 00 1, 000. 00
2 071325 TEMPORARY FENCE ( TYPE ESA) M 4,970 6. 20 30, 814. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 8, 175. 00 8,175.00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 6, 200. 00 6, 200. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 1, 650. 00 1, 650. 00
6 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 4,050. 00 4, 050. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 220, 512. 00 220,512. 00
8 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 55 35. 00 1, 925. 00
9 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 16, 200 .50 8, 100. 00
10 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 89 25.00 2,225.00
11 120300 TEMPORARY PAVEMENT MARKER EA 1,870 4.00 7,480. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 15, 000. 00 15, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 280 50. 50 165, 640. 00
14 129100 TEMPORARY CRASH CUSHI ON MODULE EA 680 165. 00 112, 200. 00
15 129150 TEMPORARY TRAFFI C SCREEN M 3, 280 12.50 41, 000. 00
16 150206 ABANDON CULVERT EA 2 900. 00 1, 800. 00
17 150662 REMOVE METAL BEAM GUARD RAI LI NG M 810 28. 00 22,680. 00
18 150668 REMOVE FLARED END SECTI ON EA 10 210. 00 2,100. 00
19 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 14, 600 3.00 43, 800. 00
20 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 13, 200 3. 00 39, 600. 00
STRI PE
21 150711 REMOVE PAI NTED TRAFFI C STRI PE M 7,940 1.00 7,940. 00
22 150712 REMOVE PAI NTED PAVEMENT MARKI NG M 55 30. 00 1, 650. 00
23 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 11, 300 1.00 11, 300. 00
24 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 91 35. 00 3,185. 00
25 150722 REMOVE PAVEMENT MARKER EA 3, 530 .80 2,824.00
26 150771 REMOVE ASPHALT CONCRETE DI KE M 790 12.50 9, 875. 00
27 150805 REMOVE CULVERT M 470 33. 00 15, 510. 00
28 150820 REMOVE | NLET EA 9 725. 00 6, 525. 00
29 150821 REMOVE HEADWAL L EA 10 900. 00 9, 000. 00
30 150825 REMOVE REI NFORCED CONCRETE BOX CULVERT M 3 750. 00 2, 250. 00
31 150826 REMOVE MANHOLE EA 3 1, 400. 00 4, 200. 00
32 035854 REMOVE SACKED CONCRETE VB 2.7 225.00 607. 50
33 152320 RESET ROADSI DE SI GN EA 14 140. 00 1, 960. 00
34 152370 RELOCATE MAI LBOX EA 81 175. 00 14, 175. 00
35 152390 RELOCATE ROADSI DE SI GN EA 14 140. 00 1, 960. 00
36 152430 ADJUST | NLET EA 15 825. 00 12, 375. 00



04- 128474 Bl D245

04- NAP- 29- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
10/ 26/ 05 10/ 27/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 152432 ADJUST MANHOLE EA 2 360. 00 720. 00
38 152469 ADJUST UTI LI TY COVER TO GRADE EA 36 410. 00 14, 760. 00
39 152604 MODI FY | NLET EA 2 2,020.00 4,040. 00
40 152605 MODI FY | NLET GRATE EA 3 950. 00 2, 850. 00
41 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 5, 230 4.35 22, 750. 50
42 153213 REMOVE CONCRETE ( STRUCTURE) MB 13 305. 00 3, 965. 00
43 153239 REMOVE CONCRETE ( CURB, GUTTER, AND VB 4 200. 00 800. 00
SI DEWALK)
44 035855 REMOVE STONE BOX M 15 105. 00 1, 575. 00
45 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00 10, 000. 00
46 190101 ROADWAY EXCAVATI ON VB 1, 450 105. 00 152, 250. 00
47 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
48 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1,320 32. 00 42, 240. 00
49 (S) 203001 EROSI ON CONTROL ( BLANKET) MR 2, 300 6.54 15, 042. 00
50 250401 CLASS 4 AGGREGATE SUBBASE VB 36 210. 00 7,560. 00
51 260201 CLASS 2 AGGREGATE BASE VB 19 210. 00 3, 990. 00
52 370120 ASPHAL T- RUBBER Bl NDER TONN 240 674. 00 161, 760. 00
53 375030 SCREENI NGS ( HOT- APPLI ED) TONN 1,720 128. 00 220, 160. 00
54 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 670 314. 00 210, 380. 00
55 390102 ASPHALT CONCRETE ( TYPE A) TONN 8, 000 88. 00 704, 000. 00
56 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 9, 200 115. 00 1, 058, 000. 00
57 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 120 52. 00 6, 240. 00
AREA)
58 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 840 8. 00 6, 720. 00
59 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 28 250. 00 7, 000. 00
60 035856 REI NFORCED CONCRETE BOX CULVERT M 1.2 4, 600. 00 5, 520. 00
(900 MM X 600 MV)
61 035857 PRECAST REI NFORCED CONCRETE BOX CULVERT M 16 1, 870. 00 29, 920. 00
(900 MM X 900 MV)
62 035858 PRECAST REI NFORCED CONCRETE BOX CULVERT M 28 1, 823. 00 51, 044. 00
(1220 MM X 610 MV
63 035859 PRECAST REI NFORCED CONCRETE BOX CULVERT M 14 2,275.00 31, 850. 00
(1220 MM X 915 MV
64 035860 PRECAST REI NFORCED CONCRETE BOX CULVERT M 11 3, 405. 00 37, 455. 00
(2135 MM X 2135 MV)
65 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 147 1, 395. 00 205, 065. 00
66 510526 M NOR CONCRETE ( BACKFI LL) VB 170 180. 00 30, 600. 00
67 (F) 520101 BAR REl NFORCI NG STEEL KG 43 11. 00 473. 00



04- 128474 Bl D245

04- NAP- 29- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
10/ 26/ 05 10/ 27/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

68 620904 300 MM ALTERNATI VE Pl PE CULVERT M 10 320. 00 3, 200. 00

69 620909 450 MM ALTERNATI VE Pl PE CULVERT M 550 204. 00 112, 200. 00

70 620913 600 MM ALTERNATI VE Pl PE CULVERT M 300 250. 00 75, 000. 00

71 620919 750 MM ALTERNATI VE Pl PE CULVERT M 13 825. 00 10, 725. 00

72 620933 1200 MM ALTERNATI VE PI PE CULVERT M 170 450. 00 76, 500. 00

73 650079 900 MM REI NFORCED CONCRETE Pl PE M 3.5 1, 150. 00 4,025. 00

74 657215 610 MM X 960 MV OVAL SHAPED REI NFORCED M 16 725. 00 11, 600. 00
CONCRETE Pl PE (CLASS 1)

75 657344 490 MM X 770 MM OVAL SHAPED REI NFORCED M 20 600. 00 12, 000. 00
CONCRETE Pl PE (CLASS |11)

76 667052 600 MM X 450 MV CORRUGATED STEEL PI PE M 22 700. 00 15, 400. 00
ARCH (2.01 MM THI CK)

77 667054 700 MM X 500 MV CORRUGATED STEEL PI PE M 29 625. 00 18, 125. 00
ARCH (2.01 MM THI CK)

78 685067 200 MM ALTERNATI VE Pl PE UNDERDRAI N M 660 69. 50 45, 870. 00

79 700617 DRAI NAGE | NLET MARKER EA 64 65. 00 4,160. 00

80 703233 GRATED LI NE DRAI N M 27 320. 00 8, 640. 00

81 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 3 250. 00 750. 00

82 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 4 400. 00 1, 600. 00

83 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 4 410. 00 1, 640. 00

84 705338 750 MM ALTERNATI VE FLARED END SECTI ON EA 1 500. 00 500. 00

85 705475 600 MM X 450 MV STEEL FLARED END EA 3 300. 00 900. 00
Pl PE ARCH SECTI ON

86 705476 700 MM X 500 MV STEEL FLARED END EA 3 325. 00 975. 00
Pl PE ARCH SECTI ON

87 706592 600 MM DEBRI' S RACK EA 1 3, 000. 00 3, 000. 00

88 731501 M NOR CONCRETE ( CURB) VB 9 1, 100. 00 9, 900. 00

89 731502 M NOR CONCRETE (M SCELLANEQUS VB 2.7 850. 00 2, 295. 00
CONSTRUCTI ON)

90 731510 M NOR CONCRETE (CURB, GUTTER, S| DEWALK VB 4 1, 150. 00 4, 600. 00
AND DRI VEWAY)

91 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 9,272 2.95 27, 352. 40

92 820110 M LEPCST MARKER EA 11 30. 00 330. 00

93 820112 MARKER ( CULVERT) EA 57 30. 00 1,710. 00

94 832001 METAL BEAM GUARD RAI LI NG M 1.8 40. 00 72.00

95 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 670 64. 00 42, 880. 00

96 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 24 2, 150. 00 51, 600. 00

97 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 120 45. 00 5, 400. 00



04- 128474 Bl D245

04- NAP- 29- 2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 13
10/ 26/ 05 10/ 27/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
98 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 22, 900 .70 16, 030. 00
99 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 260 2. 00 520. 00
100 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 240 .70 868. 00
(BROKEN 3.66 M- 0.92 M
101 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 700 4.00 6, 800. 00
102 999990 MOBI LI ZATI ON LS LUWP SUM 495, 000. 00 495, 000. 00

TOTAL 4,967, 184. 40



04- 128474 Bl D245

04- NAP- 29- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 14
10/ 26/ 05 10/ 27/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 1, 000. 00 1000. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00 25, 000. 00 25000. 00

2 8. 00 39760. 00 8. 50 42245. 00 9. 00 44730. 00 19. 00 94430. 00

3 8,175.00 8175. 00 8,175.00 8175. 00 8,175.00 8175. 00 16, 000. 00 16000. 00

4 50, 000. 00 50000. 00 28, 500. 00 28500. 00 11, 000. 00 11000. 00 89, 000. 00 89000. 00

5 3, 400. 00 3400. 00 2,500. 00 2500. 00 1, 300. 00 1300. 00 6, 500. 00 6500. 00

6 4,100. 00 4100. 00 5,738. 50 5738. 50 4,050. 00 4050. 00 16, 690. 00 16690. 00

7 400, 000. 00 400000. 00 234, 500. 00 234500. 00 400, 000. 00 400000. 00 275, 000. 00 275000. 00

8 35. 00 1925. 00 69. 00 3795. 00 35. 00 1925. 00 60. 00 3300. 00

9 .50 8100. 00 1.67 27054. 00 .50 8100. 00 1.45 23490. 00
10 25.00 2225. 00 28.75 2558. 75 30. 00 2670. 00 25.00 2225. 00
11 4.00 7480. 00 5.75 10752. 50 4.00 7480. 00 5. 00 9350. 00
12 10, 000. 00 10000. 00 20, 500. 00 20500. 00 35, 000. 00 35000. 00 60, 000. 00 60000. 00
13 23.50 77080. 00 26.70 87576. 00 1.00 3280. 00 125. 00 410000. 00
14 165. 00 112200. 00 189. 75 129030. 00 165. 00 112200. 00 175. 00 119000. 00
15 14. 00 45920. 00 8. 95 29356. 00 1.00 3280. 00 8. 00 26240. 00
16 1, 000. 00 2000. 00 400. 00 800. 00 1, 100. 00 2200. 00 4,500. 00 9000. 00
17 28. 00 22680. 00 32. 20 26082. 00 28. 00 22680. 00 30. 00 24300. 00
18 450. 00 4500. 00 46. 00 460. 00 250. 00 2500. 00 500. 00 5000. 00
19 3.00 43800. 00 5.75 83950. 00 3.00 43800. 00 5. 00 73000. 00
20 3. 00 39600. 00 6. 90 91080. 00 3. 00 39600. 00 6. 00 79200. 00
21 1.00 7940. 00 3.97 31521. 80 1.00 7940. 00 3.45 27393. 00
22 30. 00 1650. 00 34. 50 1897. 50 30. 00 1650. 00 30. 00 1650. 00
23 1.00 11300. 00 4.60 51980. 00 1.00 11300. 00 4.00 45200. 00
24 35. 00 3185. 00 40. 25 3662. 75 35. 00 3185. 00 35. 00 3185. 00
25 2.00 7060. 00 2.13 7518. 90 2.00 7060. 00 1.85 6530. 50
26 8. 00 6320. 00 1.40 1106. 00 7.50 5925. 00 4.25 3357.50
27 140. 00 65800. 00 24.75 11632. 50 100. 00 47000. 00 48. 95 23006. 50
28 800. 00 7200. 00 340. 00 3060. 00 700. 00 6300. 00 500. 00 4500. 00
29 1, 800. 00 18000. 00 863. 00 8630. 00 1, 500. 00 15000. 00 750. 00 7500. 00
30 1, 400. 00 4200. 00 685. 00 2055. 00 1, 250. 00 3750. 00 800. 00 2400. 00
31 1, 400. 00 4200. 00 1, 095. 00 3285. 00 825. 00 2475. 00 4, 500. 00 13500. 00
32 1, 500. 00 4050. 00 168. 00 453. 60 400. 00 1080. 00 500. 00 1350. 00
33 150. 00 2100. 00 230. 00 3220. 00 140. 00 1960. 00 400. 00 5600. 00
34 180. 00 14580. 00 200. 00 16200. 00 175. 00 14175. 00 400. 00 32400. 00
35 140. 00 1960. 00 230. 00 3220. 00 140. 00 1960. 00 400. 00 5600. 00
36 1, 300. 00 19500. 00 1, 800. 00 27000. 00 1, 800. 00 27000. 00 2,950. 00 44250. 00
37 1, 500. 00 3000. 00 750. 00 1500. 00 850. 00 1700. 00 750. 00 1500. 00
38 600. 00 21600. 00 500. 00 18000. 00 450. 00 16200. 00 550. 00 19800. 00
39 2,400. 00 4800. 00 1, 450. 00 2900. 00 1, 800. 00 3600. 00 2, 950. 00 5900. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78
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260.

108.
110.

900.
5, 500.
2,400.
2, 600.
3, 200.
5, 400.
3, 100.

270.

15.

350.

330.

370.
1, 000.

625.
1, 400.

900.

700.

550.

650.

120.

10000.
145000.
5000.
60720.
14950.
8280.
4370.
2.

17.
174200.
680000.
993600.
13200.
4620.
25200.
6600.
38400.
72800.
44800.
59400.
455700.
45900.
645.
3500.
181500.
111000.
13000.
106250.
4900.
14400.
14000.
12100.
18850.
79200.

SUMMARY
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177936.
242176.
230480.
673200.
966000.
3192.
6384.
42280.
8760.
32000.
59500.
42840.
63910.
441000.
34000.
989.
3310.
147950.
124800.
10166.
90610.
2611.
13456.
15640.
15554.
22301.
99660.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

700. 00 2100
7.00 36610
290. 00 3770
265. 00 1060
110. 00 1650.
10, 000. 00 10000.
150. 00 217500.
5, 000. 00 5000.
26. 00 34320.
7.00 16100.
280. 00 10080.
270. 00 5130.
674.00 161760.
128. 00 220160.
380. 00 254600.
100. 00 800000.
119. 00 1094800.
95. 00 11400.
20. 00 16800.
1, 700. 00 47600.
5, 000. 00 6000.
3, 500. 00 56000.
4, 500. 00 126000.
3, 000. 00 42000.
7, 000. 00 77000.
2,200. 00 323400.
280. 00 47600.
23.00 989.
385. 00 3850.
385. 00 211750.
500. 00 150000.
1, 700. 00 22100.
650. 00 110500.
1, 000. 00 3500.
1, 675. 00 26800.
600. 00 12000.
1, 025. 00 22550.
1, 150. 00 33350.
150. 00 99000.

NWWwWN NP

Bl D245
PAGE 15
10/ 27/ 05
FI FTH
AMOUNT
950. 00 8850
6. 90 36087
530. 00 6890
500. 00 2000.
233.00 3495.
676. 00 723676.
23.00 33350.
500. 00 3500.
33. 00 43560.
6. 00 13800.
125. 00 4500.
135. 00 2565.
750. 00 180000.
140. 00 240800.
315. 00 211050.
84. 00 672000.
123. 00 1131600.
71. 00 8520.
38. 00 31920.
200. 00 33600.
100. 00 8520.
250. 00 36000.
150. 00 88200.
250. 00 45500.
950. 00 43450.
900. 00 426300.
369. 00 62730.
669. 00 28767.
225.00 2250.
175. 00 96250.
189. 00 56700.
251. 00 3263.
369. 00 62730.
600. 00 2100.
750. 00 12000.
850. 00 17000.
322.00 7084.
342. 00 9918.
105. 00 69300.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
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96
97
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100
101
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SECOND
Bl D AMOUNT

150. 00 9600. 00
600. 00 16200. 00
450. 00 1350. 00
450. 00 1800. 00
450. 00 1800. 00
600. 00 600. 00
450. 00 1350. 00
500. 00 1500. 00
700. 00 700. 00
1, 050. 00 9450. 00
1, 400. 00 3780. 00
1, 500. 00 6000. 00
3.00 27816. 00
70. 00 770. 00
50. 00 2850. 00
40. 00 72.00
64. 00 42880. 00
2,100. 00 50400. 00
45. 00 5400. 00
.70 16030. 00
2.00 520. 00
.70 868. 00
4.00 6800. 00
520, 000. 00 520000. 00
5, 298, 396. 60

SUMMARY OF REMA/
THI RD
Bl D AMOUNT

50. 00 3200. 00

225. 00 6075. 00

207.00 621. 00

244. 00 976. 00

300. 00 1200. 00

415. 00 415. 00

287.00 861. 00

311. 00 933. 00

450. 00 450. 00

1, 070. 00 9630. 00

1,212.00 3272. 40

1, 100. 00 4400. 00

3.45 31988. 40

34. 50 379. 50

34.50 1966. 50

46. 00 82. 80

73. 60 49312. 00

2,472.50 59340. 00

51.75 6210. 00

1.90 43510. 00

4.60 1196. 00

1.38 1711. 20

4.60 7820. 00

557, 000. 00 557000. 00

5,576, 659. 60

NI NG BI DDERS
FOURTH
Bl D AMOUNT

150. 00 9600
280. 00 7560
355. 00 1065.
460. 00 1840
510. 00 2040.
690. 00 690.
570. 00 1710.
640. 00 1920.
750. 00 750.
700. 00 6300
980. 00 2646.
975. 00 3900
3.00 27816.
75. 00 825.
55. 00 3135.
40. 00 72.
64. 00 42880
2, 150. 00 51600
45. 00 5400
.70 16030
2.00 520
.70 868
4.00 6800.
544,500. 00 544500
5,999, 526. 00

Bl D245
PAGE 16
10/ 27/ 05
FI FTH
Bl D AMOUNT
70. 00 4480.
325. 00 8775
275.00 825.
300. 00 1200.
450. 00 1800
700. 00 700.
300. 00 900.
475. 00 1425
750. 00 750.
1, 250. 00 11250.
1, 400. 00 3780
1, 100. 00 4400
4.00 37088.
100. 00 1100.
75. 00 4275.
40. 00 72.
64. 00 42880
2, 150. 00 51600
45. 00 5400
1.65 37785
4.00 1040
1.20 1488
4.00 6800
75, 000. 00 75000
6, 395, 985. 50
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10/ 26/ 05 10/ 27/ 05
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

1 1, 000. 00 1000. 00 1, 000. 00 1000. 00

2 11. 00 54670. 00 10. 50 52185. 00

3 8,175.00 8175. 00 3, 000. 00 3000. 00

4 15, 000. 00 15000. 00 18, 000. 00 18000. 00

5 2,500. 00 2500. 00 1, 500. 00 1500. 00

6 14, 850. 00 14850. 00 5, 165. 00 5165. 00

7 600, 000. 00 600000. 00 640, 248. 00 640248. 00

8 40. 00 2200. 00 60. 00 3300. 00

9 .50 8100. 00 1.45 23490. 00
10 75. 00 6675. 00 25.00 2225. 00
11 4.00 7480. 00 5. 00 9350. 00
12 40, 000. 00 40000. 00 33, 200. 00 33200. 00
13 35. 00 114800. 00 53. 00 173840. 00
14 350. 00 238000. 00 247. 00 167960. 00
15 18. 00 59040. 00 12. 00 39360. 00
16 2, 000. 00 4000. 00 5, 700. 00 11400. 00
17 30. 00 24300. 00 28. 00 22680. 00
18 250. 00 2500. 00 278. 00 2780. 00
19 3.00 43800. 00 1.70 24820. 00
20 3. 00 39600. 00 1.80 23760. 00
21 1.00 7940. 00 1.05 8337. 00
22 30. 00 1650. 00 55. 00 3025. 00
23 1.00 11300. 00 1.15 12995. 00
24 35. 00 3185. 00 20. 00 1820. 00
25 2.00 7060. 00 .80 2824.00
26 4.00 3160. 00 7.00 5530. 00
27 60. 00 28200. 00 99. 00 46530. 00
28 500. 00 4500. 00 1, 440. 00 12960. 00
29 1, 800. 00 18000. 00 4,200. 00 42000. 00
30 650. 00 1950. 00 1, 370. 00 4110. 00
31 600. 00 1800. 00 1, 470. 00 4410. 00
32 500. 00 1350. 00 540. 00 1458. 00
33 150. 00 2100. 00 140. 00 1960. 00
34 500. 00 40500. 00 175. 00 14175. 00
35 150. 00 2100. 00 145. 00 2030. 00
36 1, 100. 00 16500. 00 1, 000. 00 15000. 00
37 600. 00 1200. 00 165. 00 330. 00
38 400. 00 14400. 00 690. 00 24840. 00
39 1, 200. 00 2400. 00 1, 610. 00 3220. 00
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04- NAP- 29- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 18
10/ 26/ 05 10/ 27/ 05
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

40 1, 200. 00 3600. 00 1, 530. 00 4590. 00
41 3. 00 15690. 00 7.50 39225. 00
42 800. 00 10400. 00 170. 00 2210. 00
43 150. 00 600. 00 245. 00 980. 00
44 425. 00 6375. 00 206. 00 3090. 00
45 10, 000. 00 10000. 00 10, 000. 00 10000. 00
46 130. 00 188500. 00 152. 00 220400. 00
47 5, 000. 00 5000. 00 2, 800. 00 2800. 00
48 75. 00 99000. 00 96. 00 126720. 00
49 7.00 16100. 00 6. 60 15180. 00
50 100. 00 3600. 00 290. 00 10440. 00
51 100. 00 1900. 00 333. 00 6327. 00
52 1, 200. 00 288000. 00 674.00 161760. 00
53 205. 00 352600. 00 128. 00 220160. 00
54 350. 00 234500. 00 310. 00 207700. 00
55 80. 00 640000. 00 90. 00 720000. 00
56 112. 00 1030400. 00 117. 00 1076400. 00
57 14. 00 1680. 00 108. 00 12960. 00
58 7.00 5880. 00 15. 00 12600. 00
59 900. 00 25200. 00 1, 360. 00 38080. 00
60 3, 000. 00 3600. 00 11, 245.00 13494. 00
61 4,000. 00 64000. 00 4,700. 00 75200. 00
62 3, 500. 00 98000. 00 4, 600. 00 128800. 00
63 2,500. 00 35000. 00 6, 000. 00 84000. 00
64 10, 000. 00 110000. 00 12, 100. 00 133100. 00
65 2, 000. 00 294000. 00 1,475.00 216825. 00
66 250. 00 42500. 00 218. 00 37060. 00
67 2.50 107. 50 512. 00 22016. 00
68 285. 00 2850. 00 335. 00 3350. 00
69 360. 00 198000. 00 420. 00 231000. 00
70 460. 00 138000. 00 740. 00 222000. 00
71 825. 00 10725. 00 2, 300. 00 29900. 00
72 960. 00 163200. 00 750. 00 127500. 00
73 1, 150. 00 4025. 00 2,100. 00 7350. 00
74 1, 025. 00 16400. 00 2, 065. 00 33040. 00
75 600. 00 12000. 00 2,275.00 45500. 00
76 700. 00 15400. 00 2,520. 00 55440. 00
77 750. 00 21750. 00 2, 800. 00 81200. 00

78 180. 00 118800. 00 102. 00 67320. 00
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10/ 26/ 05 10/ 27/ 05
| TEM SI XTH SEVENTH
BI D AMOUNT BI D AMOUNT

79 150. 00 9600. 00 100. 00 6400. 00
80 200. 00 5400. 00 730. 00 19710. 00
81 650. 00 1950. 00 385. 00 1155. 00
82 675. 00 2700. 00 425. 00 1700. 00
83 700. 00 2800. 00 620. 00 2480. 00
84 1, 000. 00 1000. 00 720. 00 720. 00
85 950. 00 2850. 00 600. 00 1800. 00
86 1, 000. 00 3000. 00 625. 00 1875. 00
87 2,700. 00 2700. 00 750. 00 750. 00
88 500. 00 4500. 00 850. 00 7650. 00
89 225.00 607. 50 1, 100. 00 2970. 00
90 325. 00 1300. 00 980. 00 3920. 00
91 3.75 34770. 00 3.00 27816. 00
92 75. 00 825. 00 75. 00 825. 00
93 55. 00 3135. 00 55. 00 3135. 00
94 40. 00 72.00 41. 00 73. 80
95 64. 00 42880. 00 66. 00 44220. 00
96 2,200. 00 52800. 00 2, 150. 00 51600. 00
97 45. 00 5400. 00 45. 00 5400. 00
98 .70 16030. 00 1.65 37785. 00
99 2.00 520. 00 4.00 1040. 00
100 .70 868. 00 1.20 1488. 00
101 4.00 6800. 00 4.00 6800. 00
102 475, 000. 00 475000. 00 250, 691. 00 250691. 00

TOT 6, 420, 875. 00 6, 454, 537. 80



